STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 29/ 06 I N SAN BERNARDI NO COUNTY NEAR 07/ 05/ 06
CONTRACT NUMBER 08-0H4104 H GHLAND FROM 2.6 KM NORTH OF CONTRACT CODE "A '
LOCATI ON 08- SBD- 330- 30. 8/ 31. 8 H GHLAND AVENUE OVERCROSSI NG TO 38 CONTRACT | TEMS
0.6 KM SQUTH OF CI TY CREEK BRI DGE
CONSTRUCT ROCK SLOPE PROTECTI ON FEDERAL Al D ACST-4113-(004)E

P-4113- (004) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
TOTAL NUMBER OF WORKI NG DAYS 180

PROPGOSALS | SSUED 22 FUND TOTAL HA23 7, 630, 000
NUMBER OF WORKI NG DAYS OPEN TO TRAFFI C 90; ADDI TI ONAL DAYS FOR ACCEPTANCE OF CONTRACT 90
NUMBER OF BI DDERS 1 ENG NEERS EST 6,223, 125. 00 AMOUNT UNDER 61, 509. 00 PERCENT UNDER EST 0. 99
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 6, 161, 616. 00 1 VANCE CORPCRATI ON 909 355-4333
00414567
B) 90 DAYS X 17400 2271 N LOCUST AVENUE FAX 909 355-4339

A+B) 7,727,616. 00 RIALTO CA 92377



08-0H4104 Bl D245

08- SBD- 330 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 29/ 06 07/ 05/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PORTI ON)
2788 VENTURE DRI VE
LI NCOLN CA 95648

ALCORN FENCE COVPANY METAL BEAM GUARD RAIL (PORTI ON)
P O BOX 3279
RI VERSI DE CA 92519

PACI FI C RESTORATI ON GROUP LANDSCAPI NG ( PORTI ON)
1280 NMAGNOLI A AVENUE
CORONA CA 92877

SUDHAKAR COVPANY | NTERNATI ONAL STRI PI NG AND MARKI NG ( PORTI ON)
1450 FI TZGERALD AVENUE
RI ALTO CA 92376



08-0H4104 Bl D245

08- SBD- 330 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
06/ 29/ 06 07/ 05/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 2,500. 00 2, 500. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 1, 125, 000. 00 1, 125, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 630 30. 00 18, 900. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00 10, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00 50, 000. 00
6 039491 TEMPORARY CREEK DI VERSI ON SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
7 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 9 2, 000. 00 18, 000. 00
8 074041 STREET SVEEPI NG LS LUMP SUM 75, 000. 00 75, 000. 00
9 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 10, 000. 00 10, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 25, 000. 00 25, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00 200, 000. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 7,500. 00 30, 000. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 110 75. 00 8, 250. 00
14 150771 REMOVE ASPHALT CONCRETE DI KE M 110 10. 00 1, 100. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 175, 000. 00 175, 000. 00
16 190101 ROADWAY EXCAVATI ON VB 39, 600 20. 00 792, 000. 00
17 198001 | MPORTED BORROW VB 430 20. 00 8, 600. 00
18 039492 GECSYNTHETI C REI NFORCED ENMBANKNVENT VB 40, 400 45. 00 1, 818, 000. 00
19 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 4,000. 00 4, 000. 00
20 (S) 039493 EROSI ON CONTROL ( TYPE PSFM MR 10, 000 1. 00 10, 000. 00
21 (S) 203021 FI BER ROLLS M 1, 160 10. 00 11, 600. 00
22 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 4,350. 00 4, 350. 00
23 220101 FI NI SH NG ROADVWAY LS LUMP SUM 15, 000. 00 15, 000. 00
24 260201 CLASS 2 AGGREGATE BASE VB 160 115. 00 18, 400. 00
25 390102 ASPHALT CONCRETE ( TYPE A) TONN 370 110. 00 40, 700. 00
26 391003 PAVI NG ASPHALT ( PAI NT BI NDER) TONN 1 440. 00 440. 00
27 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 110 30. 00 3, 300. 00
28 664015 450 MM CORRUGATED STEEL PI PE M 150 450. 00 67, 500. 00
(2.01 MM THI CK)
29 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 700 280. 00 196, 000. 00
PROTECTI ON)
30 039494 CONCRETED- ROCK SLOPE PROTECTI ON VB 2, 980 150. 00 447, 000. 00
(4T, METHOD A)
31 721518 CONCRETED- ROCK SLOPE PROTECTI ON VB 670 140. 00 93, 800. 00
(1T, METHOD A)
32 039495 H GH STRENGTH ROCK SLOPE PROTECTI ON MR 2,610 15. 00 39, 150. 00

FABRI C



08-0H4104 Bl D245

08- SBD- 330 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 29/ 06 07/ 05/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 039496 GECSYNTHETI C EMBANKVENT REI NFORCEMENT M2 20, 200 16. 00 323, 200. 00
34 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POCST) M 270 150. 00 40, 500. 00
35 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 4,000. 00 4,000. 00
36 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 420 3. 00 1, 260. 00
( SPRAYABLE)
37 (S) 850122 PAVEMENT MARKER EA 42 15. 00 630. 00
( RETROREFLECTI VE- RECESSED)
38 999990 MOBI LI ZATI ON LS LUMP SUM 423, 436. 00 423, 436. 00
A) 6,161, 616. 00

B) 9 DAYS X 17400

A+B) 7,727,616. 00



